

**Request for Bid (RFB)
No. V-20-015
Information Technology (IT) Support Services**

Amendment No. 2

May 15, 2020

Notice to all bidders:

After further review of the originally provided “Calendar of Events” under Sec. II page-15, the above-referenced RFB issued May 6, 2020, is modified as set forth in this amendment. The original RFB remains in full force and effect, except as modified by this amendment, which is hereby made part of the RFB.

This Amendment Changes the “Calendar of Events” – Timeline for the solicitation process, which is hereto included as part of this amendment.

Description of timeline changes:

- | | |
|--|---------------------------------------|
| ▪ Last day to submit RFB related questions | June 3, 2020
NLT 2:00 p.m. |
| ▪ Last day to post answers on the Workforce Connections’ website | June 4, 2020
NLT 2:00 p.m. |
| ▪ Deadline for submission of proposals | June 5, 2020
NLT 2:00 p.m. |
| ▪ Evaluation period (on or about) | June 8, 2020 to June 17, 2020 |
| ▪ Selection of contractor (on or about) | June 19, 2020 |
| ▪ Recommendation for contract award (on or about) | June 22, 2020 |
| ▪ Authorization to award a contract (on or about) | June 23, 2020 |

Note: Any questions you may have, may be submitted via email to rfb-itss@snvwc.org

Your interest and consideration are appreciated.

II. Calendar of Events

RFB Timeline IT Support Services	
Task	Date ¹
RFB publication date	May 6, 2020
RFB related questions may be submitted starting on	May 6, 2020
Last day to submit RFB related questions	June 3, 2020 NLT 2:00 p.m.
Last day to post answers on the Workforce Connections' website	June 4, 2020 NLT 2:00 p.m.
Deadline for submission of proposals	June 5, 2020 NLT 2:00 p.m.
Evaluation period (on or about)	June 8, 2020 to June 17, 2020
Selection of contractor (on or about)	June 19, 2020
Recommendation for contract award (on or about)	June 22, 2020
Authorization to award a contract (on or about)	June 23, 2020
Contract negotiations (if needed)	To be determined
Contract start (contingent upon LEOs and State approval)	July 1, 2020

¹ Dates are subject to change.